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AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT

Except as provided herein, all terms and conditions of the document referenced in Item 9A or 10A, as heretofore changed, remains unchanged and in full force and effect.

15A. NAME AND TITLE OF SIGNER (Type or print)

30-105-04EXCEPTION TO SF 30
APPROVED BY OIRM 11-84

STANDARD FORM 30 (Rev. 10-83)
Prescribed by GSA
FAR (48 CFR) 53.243

IAW FAR 14.208, this solicitation is amended as follows:

1.  To extend the bid due date and time, from 13 SEP 04, at 1100 hours local time, to 17 SEP 04, at 1300 hours local time (1:00pm EDT);
2.  To incorporate changes to the plans and specifications (see SF30 continuation page);
3.  To incorporate questions and answers pertaining to this requirement (see SF30 continuation page);
4.  To correct informational CLIN 0008 (see revised bid schedule);
5.  All other terms and conditions of this solicitation shall remain the same and unchanged.
NOTE:  Bidders must acknowledge receipt of this amendment by the date specified in the solicitation (or as amended) by one of the following
 methods:  in the space provided on the SF1442, by separate letter,  or by telegram, or by signing block 15 below.  FAILURE TO
 ACKNOWLEDGE AMENDMENTS BY THE DATE AND TIME SPECIFIED MAY RESULT IN REJECTION OF YOUR BID IN ACCORDANCE WITH THE
 LATE BID, LATE MODIFICATIONS OF BIDS OR LATE WITHDRAWAL OF BIDS (FAR14.304).

1. CONTRACT ID CODE PAGE OF  PAGES

J 1 21

16A. NAME AND TITLE OF CONTRACTING OFFICER (Type or print)

16C. DATE SIGNED

BY 09-Sep-2004

16B. UNITED STATES OF AMERICA15C. DATE SIGNED15B. CONTRACTOR/OFFEROR

(Signature of Contracting Officer)(Signature of person authorized to sign)

8. NAME AND ADDRESS OF CONTRACTOR  (No., Street, County, State and Zip Code) X W912DS-04-B-0015

X 9B. DATED (SEE ITEM 11)
05-Aug-2004

10B. DATED  (SEE ITEM 13)

9A. AMENDMENT OF SOLICITATION NO.

11. THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS

X The above numbered solicitation is amended as set forth in Item 14.  The hour and date specified for receipt of Offer  X is extended, is not extended.

Offer must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended by one of the following methods: 
(a) By completing Items 8 and 15, and returning 1 copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer submitted;
or (c) By separate letter or telegram which includes a reference to the solicitation and amendment numbers.  FAILURE OF YOUR ACKNOWLEDGMENT TO BE 
RECEIVED AT THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN  
REJECTION OF YOUR OFFER.  If by virtue of this amendment you desire to change an offer already submitted, such change may be made by telegram or letter, 
provided each telegram or letter makes reference to the solicitation and this amendment, and is received prior to the opening hour and date specified.

12. ACCOUNTING AND APPROPRIATION DATA (If required)

13. THIS ITEM APPLIES ONLY TO MODIFICATIONS OF CONTRACTS/ORDERS.
IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14.

A. THIS CHANGE ORDER IS ISSUED PURSUANT TO:  (Specify authority) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE
 CONTRACT ORDER NO. IN ITEM 10A.

B. THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying 
office, appropriation date, etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(B).

C. THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF:

D. OTHER (Specify type of modification and authority)

E. IMPORTANT:   Contractor is not,   is required to sign this document and return copies to the issuing office.

14. DESCRIPTION OF AMENDMENT/MODIFICATION  (Organized by UCF section headings, including solicitation/contract subject matter
 where feasible.)

10A. MOD. OF CONTRACT/ORDER NO.

0003

2. AMENDMENT/MODIFICATION NO. 5. PROJECT NO.(If applicable)

6. ISSUED BY

3. EFFECTIVE DATE

09-Sep-2004
CODE

USA  ENGINEER DISTRICT, NEW YORK
ATTN:CENAN-CT ROOM 1843  
26 FEDERAL PLAZA
NEW YORK NY 10278

W912DS 7. ADMINISTERED BY  (If other than item 6)

4. REQUISITION/PURCHASE REQ. NO.

CODE

See Item 6
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SECTION SF 30 BLOCK 14 CONTINUATION PAGE  
         
SUMMARY OF CHANGES   
 
 
SECTION  SF 30 - BLOCK 14 CONTINUATION PAGE  
 
 
 
The following have been added by full text:  
        AMENDMENT 0003 
1. The following change shall be made to the plans: 
 
Plans   
 

1. Sheets 17 though 19, Typical Section.  Delete reference to Item No. 25 (Turf) and replace 
it with Item No. 47 (Lawn Seed Mix). 

 
2. Sheet 31, Section A. Delete dimension +/-26 FT. 
 
3. Sheet 44, Plan view, is revised as follows:  

a. Delete dimension of 30.4161 on plan view in upper left corner.  
b. The station for the center line on this plan view should read 37+18, not 0+30.   
c. Delete station 14+50. 

 
4 . Sheet 49 is revised as follows:  

a. Section 4/49 should read: “Eastern Wetland – Sta. 69+84 to Sta. 83+36 – Typical 
Section”. 

b. Section 3/49 should read: “ Western Wetland – Sta. 58+75 to Sta. 69+34 – 
Bulkhead Board Removal details”. 

c. Section 5/49 should read: “ Station 68+71 Western Wetland Bulkhead 
Cutdown”. 

 
    5.  Sheet 54. Delete cross-hatching between STA 86+00 and STA 88+50. 
 
2. The following change shall be made to the specifications: 
 
Specifications  
 

1. Section 00902. Add the attached specification. 
 
2. Section 02462 shall be revised as follows:  

a. Para. 1.1. Delete Reference to ASTM D 3966 (1990; R 1995) Piles Under Lateral 
Load. 

b. Para. 3.3.3.3, Lateral Load Test. Delete in its entirety.  
 

3. Section 02630, para. 2.3.5. Add the following sentence to the end of paragraph:  
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“Provide anchor bolts by the valve manufacturer cast into the concrete cap for 
mounting.” 

4.  Section 02921, para. 2.2. Add the following sentence to the end of paragraph: 
“Upland topsoil shall consist of a minimum of 6" depth of clean topsoil in all areas 
to be seeded or planted.” 

 
 
3. The following are responses to questions received from bidders (FOR INFORMATIONAL 
PURPOSES ONLY). 
 
 

Question No. 1. Drawing 4 notes on the “Typical Pavement Section” that “Bituminous 
Pavement Section shown shall be used for all paved areas indicated on plans”. It is 
difficult to determine where this work extends to existing pavement, please quantify the 
area of this work or provide information so the limits of work are more definitive to 
determine a quantity. 

 
Response: In Amendment 2, the pavement work was deleted from the contract.  See 
Amendment 2, Item 1.3. 
 
Question No. 2: On drawing 6 a note near Station 51+00 states “Remove and replace 
ship tie downs”, please provide a detail for the tie downs. 
 
Response: Existing tie downs shall be reserved and re-installed in the same manner as 
existing installation. 

 
Question No. 3: Note on drawing 9 reads to “Demolish concrete headwall and pipe to 
limits    shown, see sheet 41”. Drawing No. 41 does not show the removal limits, please 
clarify. 

 
Response New inverts and top of headwall elevations are shown on sheet 41.  Pipe removal 
shall be in accordance with these dimensions. 

 
Question No. 4: Addendum #2 (page 4 of 55) states “e. Para. 3.8, Subgrade. Delete 
paragraph in its entirety”. There is no paragraph under this description, is it intended 
to delete paragraph 3.8.1 instead? Please Clarify. 

 
Response: Paragraph 3.8, including subparagraphs 3.8.1 through 3.8.3, should be deleted in 
its entirety. 

 
Question No. 5: Addendum #2 (page 21 of 55) for Item No. 8 reads “Work associated 
with Stations 86+25 through 92+13.59”. These stations do not match the Option #4 
limits, is this stationing intended to be from Stations 50+24.70 to 52+24.70? Please 
Clarify. 

 
Response: See revision to Bid Schedule included in this amendment.  
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Question No. 6: Will all pile tests indicated in specification 02462 section 3.3 be 
performed on production piles? Please clarify.  

 
Response The contractor is responsible for developing and submitting his pile test plan, 
addressing the requirements of § 02462 paras. 3.3.1, 3.3.2 and 3.3.3. Test piles, provided 
they pass the appropriate load tests, may be included in the work. Reference § 02462, para. 
3.3.3 Pile Load Tests and answers to questions 32 and 33 below… Load test piles indicated 
or directed to be driven in permanent locations may be incorporated into the work if, after 
satisfactory completion of load test, they are approved for inclusion in the work… 
 
Question No. 7: Specification section 02230 – Page 1 – “1.2.1 Clearing” states; “All 
objectionable material including stones, boulders, tires, trash, and any other debris as 
directed by the Contracting Officer shall also be cleared.” The nature of the site creates 
a difficulty to accurately ascertain estimated quantities of clearing debris, some which 
very possibly may be contaminated. As the plans also recognize this dilemma, we 
respectfully request that this item of work be further clarified with an amendment to 
the “Solicitation Contract Form”. 

 
Response: Note 3 on Plan Sheets 4 through 10 indicates the area to be cleared.  

 
Question No. 8:  Not used. 

 
Question No. 9: On drawings 53 and 54 (from station 83+36 to station 92+13.59) shows 
“approximate limits of grading” below the proposed “shrub marsh” yet there are 
missing symbols from the “Legend” for work required in this area. Please clarify the 
work required below the “shrub marsh” between stations 83+36 to 92+13.59. 
 
Response: No planting below tidal shrub marsh (el 4.0 - 5.0 ft) is planned from Station 
83+36 to Sta. 92+13.59.  The area will be graded, cleared of debris, and left as mudflat.   

 
Question No. 10: Specification section 02463A Page 5 under “3.1.5 Pulling and 
Redriving” states “Any piling so pulled and found to be damaged to the extent the its 
usefulness in the structure is impaired shall be removed and replaced at the 
Contractor’s expense.” Please clarify how the Contractor is to be compensated for 
“damaged” piling for this quantity cannot be determined prior to the construction of 
the project. 
 
Response: The damaged piling is included in the quantities “PULLED STEEL SHEET 
PILING” and “REDRIVEN  STEEL SHEET PILING” in the revised bid schedule.  See 
Amendment 2. 
 
Question No. 11: Is the contractor to include taxes on permanent materials? 
 
Response:  There is no sales tax on materials for Government work. 
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Question No. 12: On Revised Typical Section page 49 there is detail “Primary Wetland 
– Typical Section”, between what stations of work would this typical section apply? 
 
Response: See revision to Sheet 49 included in this amendment.  
 
Question No. 13: On drawings 17 through 19 on the Typical Sections there is a 
reference to item 25 “Turf”, what is the scope and specification for this item of work? 
Please clarify. 
 
Response: See revision to Sheets 17 through 19 included in this amendment.  

 
Question No. 14: Sheets 29, 30, 31 & 32 show plan view and details for All-Thread Tie 
Rod 1 ¾” diameter, 150 KSI.  Do these tie rods need to be epoxy coated or galvanized. 

 
Response: From Section 02462 TAPERED STEEL PILES FOR A-FRAME ANCHORAGE para. 
2.1 MATERIALS: “Material orders, material lists and material shipping bills shall conform to 
the requirements of Section 05055A METALWORK FABRICATION, MACHINE WORK, 
MISCELLANEOUS PROVISIONS. Concrete shall conform to the requirements of Section 
03301A CAST-IN-PLACE STRUCTURAL CONCRETE unless otherwise noted. Threaded 
Reinforcing steel rods shall be ASTM A722 Grade 150ksi and shall conform to the 
requirements of Section 02390 ANCHORS.” 

 
Tie Rods for the A-Frame anchorage shall be epoxy-coated in accordance with Section 03200A 
CONCRETE REINFORCEMENT per ASTM A 775A/775M (2001) Epoxy-Coated Reinforcement 
Steel Bars.  

 
Question No. 15: Drawing   23 section B-B  indicates that  typical  precast lagging is 9” 
thick. Drawing  28 section B-B indicates that special precast  lagging  installed at  48” 
sanitary sewer station 58+70  is 1’-3” thick  Please indicate if  15” precast lagging 
occurs only over existing 48” sanitary sewer station 58+70 or occurs at other locations. 
 
Response: 1'-3" Precast concrete lagging occurs at station 58+70 as shown. 

 
Question No. 16: What is the required thickness for “Upland Topsoil” installation (Item 
No. 49)? 
 
Response: See revision to Section 02921 included in this amendment.  

 
 

Question No. 17: Minish Park Interpretive Signs. Will the contractor be required to 
create any artwork or are we only required to finalize the design layouts with artwork, 
text and design plans provided by you?   
 
Response: The contractor shall be supplied with a print ready electronic copy of 
artwork.  The contractor shall be required to submit the artwork for manufacturing.  
Sign manufacturing and installation are the responsibility of the contractor. 
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Question No. 18: On page 54 of the plans: What kind of plantings do you use on the 
river side of the shrub marsh area? It appears the high harsh hashings between Sta. 
86+00 and 88+50 is different than the legend.  
 
Response: There is no planting planned below the tidal shrub marsh zone (el 4.0 - 5.0 ft) 
from 83+36 to 92+13.59.  See revision to Plan Sheet 54 included in this amendment.  
 
Question No. 19: On page 44 of the plans: In the upper left hand corner of the drawings 
titled “PLANS”. Is this the right scale on the plans. There appears to be some confusion 
as to the dimensions shown and where the project starts. 

 
Response: See revision to Plan Sheet 44 included in this amendment. 
 
Question No. 20: The ½” x 6” studs welded to the sheet piling. Who welds the studs onto 
the sheeting? Contactor driving the sheets or Option 1 contractor? 

 
Response: Contractor installing the cap is responsible for providing and welding studs 
to sheet pile. 
 
Question No. 21: Option #1 cap. ½” x 6” studs welded to the sheet piling. Who welds the 
studs onto the sheeting? Contractor in Option 1 or the contractor in Option 5 within 
Option 1 (Sta. 50+24.7 to 52+24.7)? 

 
Response: Contractor installing the cap is responsible for providing and welding studs 
to sheet pile. 
 
Question No. 22: In Section 02462 “Tapered Steel Piles for A-Frame Anchorage”, 
Section 2.1.2, 2nd paragraph, the material and licensing of pile driving is a propietary 
product, with only one company available. We are requesting an alternate to the 
tapered piles which will allow the contractor more flexibility in the product required. 
 
Response: Contractor may provide an “or equal” product indicated in the amended 
(Amendment 2) specifications.  
 
Question No. 23: What types of plantings are required between the Shrub Marsh and 
the Limits of Excavation in the area of Option #5? 
 
Response: See response to Question 19 in this amendment.  
 
Question No. 24: Who will provide and install the ½” diameter x 6” long studs between 
Stations 45+71.33 and 50+24.70? Is it the Option #1 contractor, or the contractor 
providing the sheet piling? 
 
Response: Contractor installing the cap is responsible for providing and welding studs 
to sheet pile. 
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Question No. 25: Who will provide and install the ½” diameter x 6” long studs between 
Stations 50+24.70 and 52+24.70? Is it the Option #1 contractor, the Option #3 
contractor or the Option #4 contractor? 
 
Response: Contractor installing the cap is responsible for providing and welding studs 
to sheet pile. 
 
Question No. 26: Is there any waler to be installed in the area of the concrete cap in 
Option #1? 
 
Response: Sheet pile and anchorage (including waler installation) for stations 45+71.33 
and 52+24.70 are not part of Option 1. 
 
Question No. 27: Will any anchors or tie rods required in the Option #1 area be the 
responsibility of the Option #1 contractor, or will they be installed by the contractor 
providing and installing the sheet piling? 
 
Response: Sheet pile and anchorage (including waler installation) for stations 45+71.33 
and 52+24.70 are not part of Option 1. 
 
Question No. 28: The future culvert opening to be installed as part of the Option #2 
work, is shown to be centered at Station 37+18 and according to sheet 44 there is a 
15x50 waler extending 15’ +/- either side of the centerline. If this is the case, that waler 
will extend beyond the Sta. 37+10 limit of work. 
 
Response: See revision to Plan Sheet 44 included in this amendment.  
 
Question No. 29: Additionally, the plan view on Sheet 44 does not seem to be to any 
scale, and the 6’-2” length scaled out is longer than the 6’-4” length. 
 
Response: See revision to Plan Sheet 44 included in this amendment.  
 
Question No. 30: Sheet 9 refers to demolishing the headwall and 42” RCP to the limits 
shown on Sheet 41. Sheet 41 contains no information regarding this demolition. 

 
Response: The Note on Sheet 9 refers to the demolition limits shown on sheet 9, not 
Sheet 41 (approximately 12 linear feet of pipe removal). New inverts and top of 
headwall elevations are shown on sheet 41.  Pipe removal shall be in accordance with 
these dimensions. 
 
Question No. 31 Based on the questions asked and many of the suppliers being on 
vacation last week, we again ask that the bid date be postponed until Sept. 20th, 2004 so 
that we may be able to put together a responsible bid. 

 
Response:  See revision to bid opening hour and date included in this amendment.  
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Question No. 32: Are the proposed load tests for this work to be conducted on plumb       
or battered piles?  Normally we only load test plumb piles for compression, tension and 
lateral capacities, and establish capacities of the batter piles by vector analysis of the 
test results. This is an appropriate, straightforward approach that does not require 
special measures for testing. However, this will require that supplementary plumb piles 
to be driven as all of the production piles for this work are battered.   

 
Response:  The contractor is responsible for developing and submitting his pile test 
plan and pile load tests (and subsequent analyses) may be conducted on supplementary 
plumb or non-battered piles in accordance with ASTM D 1143 (1981; R 1994e1) Piles 
Under Static Axial Compressive Load, and ASTM D 3689 (1990, R 1995) Individual Piles 
Under Static Axial Tensile Load. 

 
Pile load tests may be conducted on batter piles per ASTM D 1143 and ASTM D 3689, 
though these standards recognize that there are special testing apparatus and safety 
concerns regarding testing of battered piles. Special apparatus for testing of battered 
piles must be thoroughly described in the contractor’s pile test plan, including plans for 
such equipment stamped and sealed by a registered professional engineer, and 
submitted for approval by the Contracting Officer’s Representative.  

 
Question No. 33: If battered piles are to be used for the testing then please specify 
details about how the tests are to be constructed. And advise as to whether lateral 
capacity is to be tested with batter piles -- or plumb piles.  If it is to be tested with 
plumb piles the resultant maximum loads for the 14" and18" diameters will fall far 
short of the desired 100 tons. 

 
Response: See revision to Section 02462 included in this amendment.  Lateral load 
testing of piles is not a requirement of this contract. 

 
Question No. 34: The Planting Plans (Sheets 50 - 54) call for Herbivory Fence around 
the perimeter of the High and Low Marshes, and across the interior at 50' intervals, 
however, the Detail on Sheet 55 shows an arrangement which apparently has a grid of 
fencing at 10' intervals, as well as fencing on diagonals.  Based on the Detail, we 
calculate that 641 LF of fence will be required for every 2500 sq. ft. of marsh area.  This 
would result in over 3600 LF of fence being required in the west marsh area, and over 
14,600 LF of fence in the east marsh area.  Is the Note on the Plan correct, or is the 
Detail on Sheet 55 correct? 

 
Response: The Detail on Sheet 55 is correct. 
 
Question No. 35:  There are Notes on Sheet 9 regarding the Demolition of the existing 
Headwall and 42" RCP at STA 77+77 which refer to information on Sheet 41, however 
there is no information on Sheet 41 regarding this demolition. 

 
Response: The Note on Sheet 9 refers to the limits shown on sheet 9 (approximately 12 
linear feet of pipe removal). 
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Question No. 36: Regarding the flap gates: What head do we need to design for at each 
location? 

 
Response: Contractor shall use tide data shown on cross sections to coordinate with 
Manufacturer on required design. 

 
Question No. 37: Regarding the flap gates: Do you have any prints that can be sent? 

 
Response: The flap valves shall be in accordance with Section 02630.  Contractor shall 
submit manufacturers cut sheets and detailed drawings for approval. 

 
Question No. 38:  Regarding the flap gates: Are we bolting to the wall? 

 
Response: See revision to Section 02630 included in this amendment 

 
Question No. 39: On sheet 31 Section "A" depicts the scheme between STA. 37+10 to 
37+50 (Anchorage only) and 37+50 and 39+60 (wall and anchorage). What is meant by 
the terms "Anchorage only" and "Wall and Anchorage"? 
 
Response: “Anchorage Only" means that the waler, tie-rod and A-Frame comprise the 
wall's anchorage, while the bulkhead's wall from Stations 37+10 to 37+50 is constructed 
as shown on sheet 23. That is, the bulkhead from stations 37+10 to 37+50 consists of a 
HZ 575A steel pile and precast concrete lagging, anchored utilizing the A-frame 
anchorage and waler as shown on sheet 31. 
 
Question No. 40: Also on sht. 31, Section "A" calls for the center of the tension and 
compression piles to be 26'+/- from the back of the bulkhead, however if you scale sht 
29 in the area between St. 37+10 and Sta. 39+60, the distance to the center of the pile 
cap varies between 33'+/- and 44'+/-. What is the correct distance? 
 
Response: See revision to Sheet 31 included. The "+/- 26 FT" dimension is invalid; the 
distance varies as indicated on sheet 29. 

  
Question No. 41: The typ. waler plan on sht 32 calls for AZ26 sheeting from Sta. 37+10 to 
St. 39+60 and CAZ25 from Sta. 39+60 to Sta. 42+17.51. Other plans call for the sheeting 
from Sta. 37+10 to Sta. 37+50 to be HZ575A, and from Sta. 34+50 to Sta. 42+17.51 to be 
CAZ26 Box pile. Which is correct??? 
 
Response: Sheeting conforms to that indicated on sheet 31: 
The bulkhead sheeting for Stations 37+10 through 37+50 conforms to that shown on 
Sheet 23 (HZ575A and precast lagging).  
The bulkhead sheeting for Stations 37+50 through 39+60  is AZ26. 
The bulkhead sheeting for Stations 39+60 through 42+17  is CAZ26. 
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4. This amendment shall be attached to the specifications and shall be a part thereof.  
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        SECTION 00902 

SECTION 00902 
 

FEDERAL CONSISTENCY DETERMINATION/WATER QUALITY CERTIFICATION 
 
The Federal Consistency Determination/Water Quality Certification is to be issued.  Although the permit 
has not yet been received to date from the State of New Jersey, Department of Environmental Protection, 
the following permit conditions are anticipated to be included in the permit language, and the contractor 
maybe expected to adhere to the below conditions if identified in the NJDEP Water Quality Certificate.  
Note: Monitoring requirements are the responsibility of the Government. 
 

1) A “No barge overflow” condition applies to the dredging and transport of any contaminated 
dredged material. 

2) All dredging of contaminated fine-grained material shall be accomplished during low tide on the 
exposed mud flat.  Where this is not possible, silt fences, curtains or other containment features 
shall be employed to prevent contaminant sediment from entering the Passaic River. 

3) Dredged material shall be placed deliberately in the barge in order to prevent spillage of material 
overboard. 

4) All barges, scows or containers used to transport sediment shall be watertight and tarped during 
transit. 

5) All soil meeting the Non-residential Direct Soil Cleanup Criteria may be used as backfill behind 
the newly constructed bulkhead.  However, the material must be covered with a minimum of six 
inches of clean soil or crushed stone upon project completion.   

6) All workers shall have received requisite training for handling contaminated soil and sediments in 
accordance with OSHA requirements. 

7) Nothing in this approval shall be deemed to in any way affect the responsibilities of PSE&G 
under their Memorandum of Agreement with the Department. 

8) The Corps, its contractor and PSE&G shall work cooperatively to develop a contingency plan that 
outlines what procedures and remedies shall be implemented should petroleum product or coal tar 
be encountered during construction of this project.  Said procedures and remedies shall be 
designed to prevent discharge of any contamination into the Passaic River.  Further, should this 
level of contamination be encountered during construction, the bulkhead design shall be revisited 
to determine that it will not interfere with a remedial strategy for the site. 

9) A minimum 40-foot wide permanent easement shall be provided along the entire length of 
bulkhead constructed under this contract reserving the area for the future permanent public 
promenade and landscaping. 

10) No material will be dredged until the contractor has identified a suitable placement site and 
received an approval from the Department for use of that site.  The contractor shall be responsible 
to secure an Acceptable Use Determination from the Department of Environmental Protection, 
Office of Dredging and Sediment Technology for the end use of the decontaminated sediment 
once the final placement site has been identified.  Based on preliminary sediment analytical 
results it appears as though the material will exceed the placement criteria established for the 
currently operating upland beneficial use sites.  Therefore, it is likely that this material will have 
to go to a solid waste facility licensed to accept the material. 

11) Avoid construction activities that cause excessive siltation during fish migration periods (April 1 
to June 30) or coordinate with the Department to minimize impacts to fish resources during this 
migration period. 
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12) The NY District shall complete and sign a Department approved conservation restriction for the 
mitigation site.  The restriction shall be included on the deed, and recorded in the office of the 
County Clerk (the Registrar of Deeds and Mortgages in some counties), in the county wherein the 
lands of the mitigation project are located, within 10 days of approval of the wetland mitigation 
proposal. 

13) The NY District shall notify the Department, in writing, at least thirty (30) days in advance of the 
start of construction of the wetland mitigation project for an on-site preconstruction meeting 
between the NY District, the contractor, the consultant and the Program. 

14) The mitigation designer must be present during critical stages of construction of the mitigation 
project this includes but is not limited to herbicide applications, sub-grade inspection, final grade 
inspection, and planting inspection to ensure the intent of the mitigation design and their 
predicted wetland hydrology is realized in the landscape.  Mitigation designers are not static 
documents and changes may be necessary to ensure success of the project.  It shall be the 
prerogative of the mitigation consultant to make changes to the design should field conditions 
warrant such action. 

15) Immediately following final grading of the site, a disc must be run over the site to eliminate 
compaction.  The mitigation designer must be present to oversee this phase of the project and 
confirm with the Department this activity has occurred prior to planting of the site. 

16) Immediately following the final grading of the mitigation site and prior to planting, the NY 
District shall notify the Department for a post-grading construction meeting between the NY 
District, contractor, consultant and the Department.  The NY District must give the Program at 
least thirty (30) days notice prior to the date of this meeting. 

17) Within 30 days of the following the final grading and planting of the mitigation project, the NY 
District shall submit a final report to the Department.  The final report shall contain, at a 
minimum, the following information: 

a) A completed WETLAND MITIGATION PROJECT COMPLETION OF 
CONSTRUCTION FORM (attached) which certifies that the mitigation project has been 
constructed as designed and that the proposed area of wetland creation, restoration or 
enhancement has been accomplished; 

b) As built plans which depict final grade elevations at one foot contours and include a table 
of the species and quantities of vegetation that were planted including any grasses that 
may have been used for soil stabilization purposes; 

c) Show on the as-built plans that the boundaries of the wetland mitigation area has been 
visibly marked with 3 inch white PVC pipe extending 4 feet above the ground surface.  
The stakes must remain on the site for the entire monitoring period; 

d) Photos of the constructed wetland mitigation project with a photo location map as well as 
the GPS waypoints in NJ state plane coordinates NAD 1983;  

e) To document that the required amount of soil has been placed/replaced over the entire are 
of the mitigation site, provide a minimum of 6 soil profile descriptions to a depth of 20 
inches.  The location of each soil profile description should be depicted on the as built 
plan as well as provide the GPS waypoints in the NJ state plane coordinates NAD 1983; 

f) The NY District shall post the mitigation area with several permanent signs, which 
identify the site as a wetland mitigation project and that mowing cutting, dumping and 
draining of property is prohibited; and 

g) The sign must also state the name of the site, a contact name and phone number. 
18) If the Department determines that the mitigation project is not constructed in conformance with 

the approved plan, the NY District will be notified in writing and will have 60 days to submit a 
proposal to indicate how the project will be corrected. 

19) The NY District shall monitor the mitigation project for 3 full growing seasons after the 
mitigation project has been constructed.  The NY District shall submit monitoring reports to the 
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Department no later than December 31st of each monitoring year (All monitoring reports must 
include the standard items identified in the attachment and the information below). 

20) All monitoring reports will include the following information: 
a) All monitoring reports except the final one must include documentation that it is 

anticipated, based on field data, that the goals of the wetland mitigation project including 
the transition area, as stated in the approved wetland mitigation proposal and the permit 
will be satisfied.  If the NY District is finding problems with the mitigation project and 
does not anticipate the site will be a full success then recommendations on how to rectify 
the problems must be included in the report with a time frame in which they will be 
completed. 

b) All monitoring reports except the final one must include field data to document that the 
site is progressing towards 85 percent survival and 85 percent area coverage of mitigation 
plantings or target hydrophytes (Target hydrophytes are non-invasive native species to 
the area and similar to ones identified on the mitigation planting plan).  If the proposed 
plant community is a scrub/shrub or forested wetland or wetland buffer the NY District 
must also demonstrate each year with data that the woody species are thriving, increasing 
in stem density and height each year.  If the field data shows that the mitigation project is 
failing to meet the vegetation survival, coverage and health goals, the monitoring report 
should contain a discussion of steps that will be taken to rectify the problem, including a 
schedule of implementation; 

c) All monitoring reports except the final one must include documentation of any invasive 
or noxious species (see below list of species) colonizing the site and how they are being 
eliminated.  The NY District is required to eliminate either through hand-pulling, 
application of a pesticide or other Department approved method any occurrence of an 
invasive/noxious species on the mitigation site during the monitoring period; 

d) All monitoring reports except the final one must include documentation that demonstrates 
the proposed hydrologic regime as specified in the mitigation proposal appears to be met.  
If the NY District is finding problems with the mitigation project and does not anticipate 
the proposed hydrologic regime will be or has not been met then recommendations on 
how to rectify the problem must be included in the report along with a time frame within 
which it will be completed. 

e) The final monitoring period must include documentation to demonstrate that the goals of 
the wetland mitigation project including the required wetland buffer, as stated in the 
approved wetland mitigation proposal and the permit, has been satisfied.  Documentation 
for this report will also include a field wetland delineation of the wetland mitigation 
project based on techniques as specified in the Federal Manual for Identifying and 
Delineating Jurisdictional Wetlands (1989); 

f) The final monitoring report must include documentation the site has an 85 percent 
survival and 85 percent area coverage of the mitigation plantings or target hydrophytes.  
The NY District must also document that all plant species are healthy and thriving and if 
the proposed plant community contains trees demonstrate that the trees are at least five 
feet in height; 

g) The final monitoring report must include documentation demonstrating the site is less 
than 10 percent occupied by invasive or noxious species such as but not limited to 
Phalaris arundinacea (Reed canary grass), Phragmities australis (Common reed), 
Pueraria lobata (Kudzu), Typha latifolia (Broad-leaved cattail), Typha angustifolia 
(Narrow leaved cattail), Lythrum salicaria (Purple loosestrife), Ailanthus altisimma 
(Tree-of-heaven), Berberis thunbergi (Japanese barberry), Berberis vulgaris (Common 
barberry), Elaegnus angustifolia (Russian olive), Elaegnus umbellate (Autumn olive), 
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Ligustrum obtusifolium (Japanese privet), Ligustrum vulgare (Common privet) and Rosa 
multiflora (Multiflora rosa);  

h) The final monitoring report must include documentation that demonstrates that the 
proposed hydrologic regime as specified in the mitigation proposal, which proves the 
mitigation site is a wetland has been satisfied.  The documentation shall include when 
appropriate monitoring well data, tide guage data, photographs and field observation 
notes collected throughout the monitoring period; and 

 
21) Once the required monitoring period has expired and the NY District has submitted the final 

monitoring report, the Department will make the finding that the mitigation project is either a 
success or failure.  This mitigation project will be considered successful if the NY District 
demonstrates all of the following: 
a) That the goals of the wetland mitigation project including acreage and the required wetland 

buffer, as stated in the approved wetland mitigation proposal and the permit, has been 
satisfied.  The NY District must submit a field wetland delineation of the wetland mitigation 
project based on the Federal Manual for Identifying and Delineating Jurisdictional Wetlands 
(1989) which shows the exact acreage of wetlands in the mitigation area; 

b) The site has an 85% survival and 85 percent area coverage of the mitigation plantings or 
target hydrophytes which are species native to the area and similar to ones identified on the 
mitigation planting plan.  All plant species in the mitigation area are healthy and thriving.  All 
trees area at least five feet in height; 

c) The site is less than 10 percent occupied by invasive or noxious species but not limited to 
Phalaris arundinacea (Reed canary grass), Phragmities australis (Common reed), Pueraria 
lobata (Kudzu), Typha latifolia (Broad-leaved cattail), Typha angustifolia (Narrow leaved 
cattail), Lythrum salicaria (Purple loosestrife), Ailanthus altisimma (Tree-of-heaven), 
Berberis thunbergi (Japanese barberry), Berberis vulgaris (Common barberry), Elaegnus 
angustifolia (Russian olive), Elaegnus umbellate (Autumn olive), Ligustrum obtusifolium 
(Japanese privet), Ligustrum vulgare (Common privet) and Rosa multiflora (Multiflora rosa); 
and, 

d) The proposed hydrologic regime as specified in the mitigation proposal, which proves the 
mitigation site is a wetland has been satisfied. 

22)  If the mitigation project is considered a failure, the NY District is required to submit a revised 
mitigation plan to rectify the wetland mitigation site.  The plan shall be submitted within 60 days 
of receipt of the letter from the Program indicating the wetland mitigation project was a failure.  
The financial surety, if required, will not be released by the Program until such time that the NY 
District satisfies the success criteria as stipulated in condition number 15. 

23) The NY District shall assume all liability for accomplishing corrective work should the 
Department determine that the compensatory mitigation has not been 100% satisfactory.  
Remedial work may include re-grading and/or replanting the mitigation site.  This responsibility 
is incumbent upon the NY District until such time that the Department makes the finding that the 
mitigation project is successful. 
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SECTION 00010 - SOLICITATION CONTRACT FORM  
                The required response date/time has changed from 13-Sep-2004 11:00 AM to 17-Sep-2004 01:00 PM.  
 
 
 
        CLIN 0008  
                The CLIN extended description has changed from WORK ASSOCIATED WITH STATIONS 86+25 
THROUGH 92+13.59 to WORK ASSOCIATED WITH STATIONS 50+24.70 THROUGH 52+24.70.  
 
 
 
The following have been added by full text:  
        SECTION 00010 (REVISED) 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
0001  1 Lump Sum   
 BULKHEAD CONSTRUCTION WORK 

FFP 
ALL CONSTRUCTION WORK ASSOCIATED WITH THE BULKHEAD, 
APPURTENANCES, AND WETLAND FOR STATIONS 52+24.70 THROUGH 
86+25, COMPLETE, IAW THE ATTACHED PLANS AND SPECIFICATIONS. 
PURCHASE REQUEST NUMBER: W16ROE-4085-7150 
  

 

   
  
 
 NET AMT  
 
    

               
FOB:  Destination 
 
 
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
0002  1 Lump Sum   
 RIVER EXCAVATION WORK 

FFP 
ALL WORK ASSOCIATED WITH THE EXCAVATION AND TREATMENT 
OF CONTAMINATED RIVER SEDIMENT MATERIAL FROM BELOW 
MEAN HIGH TIDE, FROM STATIONS 52+24.70 THROUGH 86-25, 
COMPLETE, IAW THE ATTACHED PLANS AND SPECIFICATIONS 
PURCHASE REQUEST NUMBER: W16ROE-4085-7150 
  

 

   
  
 
 NET AMT  
 
    

               
FOB:  Destination 
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ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
0003  2,310 Square 

Foot 
  

  
FFP 
PULLED STEEL SHEET PILING 
  

 

   
  
 
 NET AMT  
 
    

               
FOB:  Destination 
 
 
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
0004  2,310 Square 

Foot 
  

  
FFP 
RE-DRIVEN STEEL SHEET PILING 
  

 

   
  
 
 NET AMT  
 
    

               
FOB:  Destination 
 
 
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
0005  1 Lump Sum   
OPTION OPTION #1 

FFP 
ALL WORK ASSOCIATED WITH THE CONCRETE CAP AND DRAINAGE 
FOR STATIONS 45+71.33 THROUGH 52+24.70, COMPLETE, IAW 
ATTACHED PLANS AND SPECIFICATIONS, IF EXERCISED. 
  

 

   
  
 
 NET AMT  
 
    

               
FOB:  Destination 
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ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
0006      
OPTION OPTION #2 

FFP 
ALL WORK ASSOCIATED WITH STATIONS 37+10 THROUGH 45+71.33, 
COMPLETE, IF EXERCISED 
  

 

   
  
 
 NET AMT  
 
    

               
FOB:  Destination 
 
 
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
0006AA  1 Lump Sum   
OPTION  

FFP 
ALL WORK ASSOCIATED WITH THE CONSTRUCTION OF BULKHEAD 
AND APPURTENANCES FOR STATIONS 37+10 THROUGH 45+71.33, 
COMPLETE, IAW ATTACHED PLANS AND SPECIFICATIONS, IF 
EXERCISED. 
  

 

   
  
 
 NET AMT  
 
    

               
FOB:  Destination 
 
 
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
0006AB  1 Lump Sum   
OPTION  

FFP 
ALL WORK ASSOCIATED WITH THE EXCAVATION AND TREATMENT 
OF CONTAMINATED RIVER SEDIMENT MATERIAL FROM BELOW 
MEAN HIGH TIDE FOR STATIONS 37+10 THROUGH 45+71.33, IF 
EXERCISED. 
  

 

   
  
 
 NET AMT  
 
    

               
FOB:  Destination 
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ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
0006AC  2,560 Square 

Foot 
  

OPTION  
FFP 
PULLED STEEL SHEET PILING 
  

 

   
  
 
 NET AMT  
 
    

               
FOB:  Destination 
 
 
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
0006AD  2,560 Square 

Foot 
  

OPTION  
FFP 
RE-DRIVEN STEEL SHEET PILING 
  

 

   
  
 
 NET AMT  
 
    

               
FOB:  Destination 
 
 
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
0007  1 Lump Sum   
OPTION OPTION #3 

FFP 
SHEETPILE FOR STATION 50+24.70 THROUGH 52+24.70, MATERIAL 
ONLY,  IF EXERCISED. 
  

 

   
  
 
 NET AMT  
 
    

               
FOB:  Destination 
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ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
0008      
OPTION OPTION #4 

FFP 
WORK ASSOCIATED WITH STATIONS 50+24.70 THROUGH 52+24.70 
  

 

   
  
 
 NET AMT  
 
    

               
FOB:  Destination 
 
 
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
0008AA  1 Lump Sum   
OPTION  

FFP 
SHEETPILE FOR STATION 50+24.70 THROUGH 52+24.70, LABOR ONLY,  
IF EXERCISED. 
  

 

   
  
 
 NET AMT  
 
    

               
FOB:  Destination 
 
 
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
0008AB  640 Square 

Foot 
  

OPTION  
FFP 
PULLED STEEL SHEET PILING 
  

 

   
  
 
 NET AMT  
 
    

               
FOB:  Destination 
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ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
0008AC  640 Square 

Foot 
  

OPTION  
FFP 
RE-DRIVEN STEEL SHEET PILING 
  

 

   
  
 
 NET AMT  
 
    

               
FOB:  Destination 
 
 
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
0009      
OPTION OPTION #5 

FFP 
ALL WORK ASSOCIATED WITH STATIONS 86+25 THROUGH 92+13.59, 
COMPLETE, IF EXERCISED 
  

 

   
  
 
 NET AMT  
 
    

               
FOB:  Destination 
 
 
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
0009AA   Lump Sum   
OPTION  

FFP 
ALL WORK ASSOCIATED WITH STREAMBANK STABILIZATION, FROM 
STATIONS 86+25 THROUGH 92+13.59, COMPLETE, IAW ATTACHED 
PLANS AND SPECIFICATIONS, IF EXERCISED 
  

 

   
  
 
 NET AMT  
 
    

               
FOB:  Destination 
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ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
0009AB  1 Lump Sum   
OPTION  

FFP 
EXCAVATION AND TREATMENT OF CONTAMINATED RIVER 
SEDIMENT MATERIAL FROM BELOW MEAN HIGH TIDE, FROM 
STATIONS 86+25 THROUGH 92+13.59, COMPLETE, IAW THE ATTACHED 
PLANS AND SPECIFICATIONS,  IF EXERCISED. 
  

 

   
  
 
 NET AMT  
 
    

               
FOB:  Destination 
 
 
NOTES 

TOTAL BASE BID:  ____________________ 
 
 

TOTAL OPTION # ONE (1):  ____________________ 
 
 

TOTAL OPTION # TWO (2):  ____________________ 
 

 
TOTAL OPTION # THREE (3):  ____________________ 

 
 

TOTAL OPTION # FOUR (4):  ____________________ 
 
 

TOTAL OPTION # FIVE (5):  ____________________ 
 

TOTAL BASE BID INCLUDING ALL OPTIONS:  ____________________ 
 
  
 
(End of Summary of Changes)  
 


